



**MADERA UNIFIED
SCHOOL DISTRICT**
1902 Howard Road
Madera CA 93637
(559) 675-4500
(559) 675-1186 Fax
www.madera.k12.ca.us

Board of Trustees:

President:

Ray G. Seibert

Clerk:

Ruben Mendoza

Trustees:

Ricardo Arredondo

Brent Fernandes

Joetta Fleck

Ed McIntyre

SUPERINTENDENT:

Todd Lile

December 21, 2018

Addendum No. 1

Bid No.111918-MSHS Athletic Field Improvement Project, Increment 1 Site Work, Increment 2 Buildings

NOTICE TO ALL VENDORS:

This Addendum is attached to and made a part of the above entitled specifications for Madera Unified School District for Bid No.111918 with a Bid due date of January 15, 2019 @ 2:00 p.m.

All changes and/or clarifications will appear in bold type and deletions will be struck out within a sentence.

Questions/Clarifications:

1. ARTICLE 2. TIME FOR COMPLETION. The Work shall be commenced on the date stated in the District's Notice to Proceed. The Contractor shall complete all Work required by the Contract Documents within ~~Ninety (90)~~ **One-hundred Eighty (180)** calendar days from the commencement date stated in the Notice to Proceed. By its signature hereunder, Contractor agrees the time for completion set forth above is adequate and reasonable to complete the Work.
2. ARTICLE 4. LIQUIDATED DAMAGES. The Contractor acknowledges that the District will sustain actual damages for each and every day completion of the Project is delayed beyond the Contract Time. Because of the nature of the Project, it would be impracticable or extremely difficult to determine the District's actual damages. Accordingly, as provided in Government Code section 53069.85, it is agreed that the Contractor will pay the District the sum of ~~\$1000.00~~ **\$1,000.00**

Signature: _____

Date: _____