

1902 Howard Road, Madera, CA 93637 559.675.4500 Fax: 559.675.1186 www.madera.k12.ca.us

February 24, 2023

Addendum No. 1

NOTICE TO ALL VENDORS:

This Addendum is attached to and made a part of the above-entitled specifications for Madera Unified School District for Bid No.021423-Carpet Replacement at Multiple School Sites Multiple with a due date of February 28, 2023 @ 10:00:00 am <u>March 14, 2023 @ 2:00:00 pm</u>

All changes and/or clarifications will appear in bold type and deletions will be struck out within a sentence.

Updated Bid Proposal Form: This bid has been broken into two (2) Bid Sections:

<u>Bid Section A</u> will consist of Nishimoto and Madera High School <u>Bid Section B</u> will consist of Parkwood and Sierra Vista, the bids will be awarded to the lowest responsive and responsible bidder per bid section.

Contractor can submit one (1) Bid Bond for all sections that a bid is being submitted, or a Bid Bond per Bid Section

Attached -Form-Site Cost -Breakdowns Attached-Updated Document 00300 (updated allowances)

Updated Site Maps: See Attached Entry Mat Carpet Tile Specs: See Attached Sheet Flooring Specs: See Attached MHS-Theatre Spec: See Attached

Questions/Clarification:

1. Who will be responsible for moisture testing? **Madera Unified School District will handle moisture testing**

2. Is placement of an "Inspector's Field Office", per Article 74 of General Conditions, a requirement on this project? **No**

3. A sample Notary Acknowledgement is included on page 35 of the bid documents. Can you confirm the bid documents need to be notarized? If not, are electronic signatures acceptable or should all signatures be wet signatures? **Yes, they need to be notarized**

Board of

Todd Lile Superintendent **Trustees** Lucy Salazar, President Ruben Mendoza, Clerk Isra Nadeem Ahmad Gla

Israel Cortes Gladys A. Diebert Joetta Fleak Ray G. Seibert





4. Regarding item 5 on the Scope of Work, Would we be able to place a refuse dumpster on site(s) for the duration of the project? **Yes, location to be coordinated with the District.**

5. Regarding Item 10 on the Scope of Work: Is the district expecting all materials to be shipped directly to school sites from the manufacturer? Or are we able to receive the materials to our warehouse then transport as needed to school sites, to be stored in an onsite lockable container? It is the contractor's option as to where the materials are shipped. The District will only be able to pay for materials that are installed or stored at the school.

6. Will our installers be able to use on-site electrical outlets for their tools and equipment? **Yes**

7. Will there be on-site restrooms available during work hours for the installers? No. The contractor will need to supply temporary facilities. Location to be coordinated with the District.

Bid Section A: Nishimoto

Is there a walk off in the Office to the front desk doors? **Yes** Library- Remove VCT and replace with carpet.? **Yes** Teacher lounge, leave vinyl? **Yes** Nurse's Office & Restroom- sheet vinyl? **Yes** Custodial closet - sheet vinyl with rubber base? **Yes** No preschool rooms, **Yes, (see site maps)** Kinder rooms - carpet from cubbies to storage/desk area w/transition to sheet vinyl? **Yes** Rm 1506 - 6" cove? **Remove from scope of work** County office rooms? **Remove from scope of work** County office rooms? **Remove from scope of work** (see site maps) Rooms 1509/1506 - keep epoxy floors? **Remove from scope of work** No Cafeteria? **Correct see map**

Madera High

Rooms 401, 501, 502, 705,706, **See map** Room 901 (theatre) - black carpet – **See attached spec**

Board of

Todd Lile Superintendent **Trustees** Lucy Salazar, President Ruben Mendoza, Clerk Israe Nadeem Ahmad Glac

Israel Cortes Gladys A. Diebert Joetta Fleak Ray G. Seibert





Madera Unified School District

Bid Section B: Parkwood

Front office - walk off to counter? **Yes** Nurse's Office & restroom - sheet vinyl? **Yes** Staff Lounge - remove VCT replace w/sheet vinyl & replace carpet? Yes, replace Carpet with Carpet Men's Restroom by rooms 401/406 - cove up wall? **Yes** No preschool or Cafeteria? **Yes, see site map**

Sierra Vista

Lab 2 and room 26A only? **Yes** Will Lab 2 room having wall torn down to make 1 big room? **Yes** Remove rm 31 from scope of work? **Yes**

Signature: _____

Date: _

Board of

Todd Lile Superintendent TrusteesRuben Mendoza, OLucy Salazar, PresidentNadeem Ahmad

Ruben Mendoza, ClerkIsrael CortesNadeem AhmadGladys A. Diebert

Joetta Fleak Ray G. Seibert

