

SCOPE OF WORK:

- All work must be performed on weekday, weekends, non-student days, and district holidays or after school hours when students are not present
- Project start date must be coordinated with district to allow over site from district chosen inspector.
- The Contractor will be expected to adjust their work schedule to accommodate the district's needs. The District will not be responsible for paying overtime.
- The Contractor will provide their own storage (lockable container, etc.) for all necessary equipment and materials.
- Contractor is responsible to remove and haul away of existing flooring and base
- Pull and replace thresholds
- Furnish 4" rubber base-Burke coved base: True Blue or equal
- Prep floor surfaces
- Moisture mitigation-any issues will be handled by District
- Sub-floor repairs-If any issue arises please notify District immediately

Carpet Tile. Patcraft Scaffold. Infrastructure Collection. Style Number 10519. Color Trestle 00530 **(OR EQUAL)**

LVT Patcraft Adesa Switchback 00545-42 **(OR EQUAL)**

LVT Emery Color Inlet 00707 **(OR EQUAL)**

Any product substitutions must be submitted by April 8, 2022 by 10:00 am, for District approval.

Work location:

Madera Unified District Office. 1906 Howard Rd., Madera CA.

Central Services. 1205 S. Madera Ave., Madera CA

SPECIAL CONDITIONS:

1. Close Out Documentation: must provide the District with Warranties, Maintenance Instructions and any pertinent guidelines
2. Time of Completion: The District has determined time of completion to be no later than August 10, 2022.
3. Estimated Schedule of Work: Notice to Proceed Date: June 1, 2022
Hours of Work: 6:00 A.M to 5:00 P.M.
4. Low bid determination: Low bid will be determined by total of Base bid. and all completed forms/samples and Job – Walk attendance.