



**MADERA UNIFIED  
SCHOOL DISTRICT**  
1902 Howard Road  
Madera CA 93637  
(559) 675-4500  
(559) 675-1186 Fax  
[www.madera.k12.ca.us](http://www.madera.k12.ca.us)

**Board of Trustees:**

President:

Ed McIntyre

Clerk:

Lucy Salazar

Trustees:

Nadeem Ahmad

Isreal Cortez

Joetta Fleck

Ruben Mendoza

Ray G. Seibert

**SUPERINTENDENT:**

**Todd Lile**

March 11, 2022

**Addendum No.1 Bid No.030122-Polished Concrete work at  
Multiple School Sites**

**NOTICE TO ALL VENDORS:**

This Addendum is attached to and made a part of the above-entitled specifications for Madera Unified School District for **Bid No. 030122-Polished Concrete work at Multiple School Sites** with a due date of **March 16, 2022 @ 10:01 am**

All changes and/or clarifications will appear in bold type and deletions will be struck out within a sentence.

Questions/Clarifications:

**General Information:**

See attached updated Site maps

1. What is the start and completion dates? **June 6, 2022 late start, May 2, 2022 early start. Completion date August 1, 2022.**
2. Who is to remove the furniture? **The District.**
3. Who is to remove Thresholds? **Contractor to remove and replace all thresholds.**
4. Who's responsible for demo? **Contractor responsible for all demo.**

**Washington Elementary School:**

**Cafeteria:**

1. Closet/utility room and area next to kits are included in the scope.
2. Add logo 8x8 (3 colors)

## **Madera High School:**

1. **Drama Room:**  
Entry way only replace cove with 6" base and add logo (3 colors) No landing or office will be replaced
2. **Library:**  
Entry way only, add logo (3 colors)
3. **Building 200:**  
\*2 logos-located at both ends of the hallway (3 colors)  
\*Remove cove and replace with 4" cove (**Do Not Remove Wood**)  
\*No Restrooms

Signature\_\_\_\_\_

Date\_\_\_\_\_