

# Madera Unified School District

March 17, 2023 Addendum No. 1 Bid No. 030723-Tile Work at Multiple School Sites

#### **NOTICE TO ALL VENDORS:**

This addendum is attached to and made a part of the above-entitled specifications for Madera Unified School District for Bid No. 030723-Tile Work at Multiple School Sites with a due date of March 21, 2023 @ 10:00:00 AM.

All changes and/or clarifications will appear in bold type and deletions will be struck out within a sentence.

## <u>Berenda</u>

- Boys restroom MUSD to fur out wall behind urinals
- Remove marble threshold District will replace
- Add kitchen floor (sheet vinyl) in staff lounge area (no restroom)

## MHS

- Media Center staff restroom
  - keep tile same height
  - $\circ$  demo tile only
- Weight room restroom
  - tile floors/walls to ceiling

#### <u>Furman</u>

- Tile floor to ceiling
- add office staff restroom floors only oMUSD to do plumbing work

Signature:\_\_\_\_\_

Date:

**Todd Lile** Superintendent Board of TrusteesRuben Mendoza, ClerkLucy Salazar, PresidentNadeem Ahmad

za, Clerk Israel Cortes Id Gladys A. Diebert

Joetta Fleak Ray G. Seibert

