

March 20, 2020

Addendum No. 2 Bid No.02040-Select Demolition at Various School sites

NOTICE TO ALL VENDORS:

This Addendum is attached to and made a part of the above-entitled specifications for Madera Unified School District for Bid No.020420-Select Demolitions at Various School Sites Due date of ~~March 25, 2020~~ @ 10:01 a.m.

All changes and/or clarifications will appear in bold type and deletions will be struck out within a sentence.
Questions/Clarifications:

New Bid Turn In Date-April 1, 2020 see below for times and process..

Changes to Bid Turn In

Due to the current and changing situation and to continue with work that is needed at our School Sites we have implemented changes as to how we are going to handle the Bid Turn In Process.

Purchasing Staff will be available on ~~March 25, 2020~~ **starting at 9:30 a.m. – 10:01 a.m. at 1205 Madera Ave, Madera CA 93637.** We will be set up in front of the Maintenance Building/Purchasing Department to collect all Bids. Bids will not be collected from vendor who arrive at the location specified by the District after 10:01 a.m. on the designated clock.


Vendors turning in Bids must comply with the CDC guidelines and applicable Government requirements, which means that no more than 10 people are allowed to gather and those present must remain 6' apart to the extent possible. The District encourages vendors to submit bids in advance by mail and we will accept emailed bid packets.

If you email the packet, it will only be accepted if it is sent to susanharautuneian@maderausd.org and it must be received no later than the date and time listed.

In order to comply with CDC guidelines and applicable Government requirements, no public opening will take place. Instead, MUSD staff will open all bids once inside the building.

MUSD staff will collect all the bids. No public opening will take place at that time.

MUSD staff will open all bids once inside the building. Staff will recap the Bids and post the Bid Tally along with each contractors Bid Form on the District Website.



Board of Trustees:

Ruben Mendoza, President

Brent Fernandes, Clerk

Trustees:

Ricardo Arredondo, Joetta Fleak,

Ed McIntyre, Lucy Salazar, Ray G. Seibert

Superintendent:

Todd Lile

Questions:

1. Would the district consider extending the bid date, in light of COVID-19 and most staff working remotely? The job walk was only two days ago and that allows very little time for review.

Yes (note date change on top of document)

Martin Luther King

1. What are the different flooring types at Martin Luther King Middle School? **See attached map, any room not called out on the map is Carpet.**
2. What is to be removed from chiller yard? **Everything except the 2 Pipe Trees holding the electrical conduit and all electrical panels/transformer.**
3. Is there any concrete work that the awarded contractor will do? **No**
4. How low should all pipes be cut in the chiller yard? **Cut level to concrete. All wall penetrations are to be cut flush with the wall.**
5. The contractor can cut section of the hard lid ceiling to remove (2) unit ventilators. Patch with like materials

Clarification:

Thomas Jefferson

In the classrooms that have tile behind the vent that need to come down, make all flush with the ceiling. District has Asbestos report. If contractor finds asbestos, they are to stop immediately and notify the District.

Madison Elementary

Everything is to be removed from the chiller yard and cut flush to concrete. No concrete work needed.

Date_____

Signature_____