
Bid No. 022123-Asphalt Resurface & Repairs at Multiple Sites  

 
 

SCOPE OF WORK AND MATERIALS: 

 

GENERAL: 
 

Work Covered By Contract Documents: 

• Bus Lanes: The removal and/or grinding, re-grade and replacement of asphalt concrete paving.  Installation of 

4” hot asphalt in 2- 2” lifts over 6” native or new subgrade base, seal coat and re-stripe all lines and symbols 

(as applicable).  

• Parking Lots: The removal existing asphalt, re-grading and replacement of asphalt concrete paving.  

Installation of 3” hot asphalt in 1 lift over 6” compacted native or new subgrade base, seal coat and re-stripe 

all lines and symbols (as applicable). New asphalt to match grade of existing asphalt. 

• Playground Area: The removal existing asphalt, re-grading and replacement of asphalt concrete paving.  

Installation of 3” hot asphalt in 1 lift over 6” compacted native or new subgrade base, seal coat and re-stripe 

all lines and symbols. 

• Asphalt crack repair and seal.  

• Asphalt Seal Coat 

• Pavement Markings 

• For the purpose of this contract, the terms Owner, District, Architect, and Engineer shall mean Madera 

Unified School District. 

Contract: 
 

• Perform the work under a single fixed-price contract. 

 
Contractor’s Use of Premises: 

• Contractor shall have complete use of the work site and immediate area surrounding the work site for the 

execution of the work. 

• Contractor shall be advised that the District intend to hold summer school during the progress of work. The 

security and safety of on-site personnel in the vicinity of the work site shall be the responsibility of the 

contractor. 

• Contractor shall be advised that the schools must maintain normal operations during the progress of the work. 

Contractor shall be required to maintain access to the facility at all times. Contractor shall coordinate efforts 

with the District to minimize disruption to school operation. 

• Contractor shall be advised that Parkwood Elementary, Eastin-Arcola Elementary, Pershing Elementary 

and Ripperdan Community Day School work sites will be available for construction from June 12, 2023 

through August 4, 2023.   

• Contractor shall assume full responsibility for the protection and safekeeping of the products under this 

contract, stored on the site. 

 

 

   MINIMUM TECHNICAL SPECIFICATIONS 

 

CONTRACTOR’S RESPONSIBILTIES: 
 

Except as specifically noted otherwise, provide and pay for: 

• Labor, materials and equipment. 

• Tools, materials and machinery. 

• Facilities and services necessary for proper execution of the work. 

• Legally required sales, consumer and use taxes. 

• Permits, fees and licenses. 
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Give required notices 
 

Comply with codes, ordinances, rules, regulations, order and other legal requirements of public authorities that 

bear on performance of the work. 
 

Promptly submit written notice of observed variances of contract documents from code requirements. 

Enforce strict discipline and good order among employees. Do no employ persons unskilled in the assigned task. 

 

 
 

SITE IMPROVEMENTS 
 

PART 1 -GENERAL 
 

DESCRIPTION: 
 

The new asphalt is a replacement of existing asphalt surfaces at MUSD school sites. Construction includes but is 

not necessarily limited to grinding or removal of existing asphalt concrete pavement, stockpile of existing 

aggregate base materials, asphalt surfacing materials, placement of aggregate base and asphalt concrete, seal coat 

of all asphalt surfaces, crack repair and pavement markings. 

 

QUALITY ASSURANCE: 
 

Standard requirements: insofar as is consistent with project requirements, conform to applicable requirements 

of State of California, Business and Transportation Agency, Department of Transportation, STANDARD 

SPECIFICATIONS, latest edition, hereinafter referred to as STANDARD SPECIFICATIONS  and 

incorporated by reference. 

 

Qualifications of Workers: Provide at least one person who is thoroughly trained and experienced in the skills 

required and who shall be completely familiar with the design and application of work required by this section 

and who shall be present at all times during progress of the work of this section and shall direct all work 

performed under this section. For actual finishing of asphalt concrete surfaces and operation of the required 

equipment, use only personnel who are thoroughly trained and experienced in the skills required. 

 

SUBGRADE PREPARTIONS 
 

The area to be paved shall be true to line and grade, having a smooth dry, compacted surface prior to the start of 

paving operations. The area to be paved shall be free from all loose asphalt and foreign material. All 

underground utilities should be protected or relocated before grading. All topsoil should be removed. Low-

quality soil may be improved by adding granular materials, lime, asphalt, or other mixtures to stabilize the 

existing soils. The area to be paved should have all rock, debris, and vegetation removed. The area will be treated 

with a soil sterilant by the Owner to inhibit future vegetative growth. Grading and compaction of the area should 

be completed so as to eliminate yielding or pumping of the soil. 

The subgrade should be compacted to a uniform density of 95 percent of the maximum density. 

This should be determined in accordance with Standard or Modified Proctor density (ASTM D698 

or ASTM D 1557) as appropriate to the soil type. When finished, the graded subgrade should not 

deviate from the required grade and cross section by more than one half inch in ten feet. If the 

subgrade is a fine-grained silt or clay, a separation fabric should be considered for use to prevent 

the finer material in the subgrade from inundating the more 

open-graded layers to be placed as a part of the pavement section. The new asphalt is a replacement of 

existing surface of soil. The Owner or his representative shall inspect the grade through the use of string 

line, straightedge, levels, or any other means necessary. Upon determining 

the grade that has been proposed for paving is in conformance with the Specifications, the Owner will provide 

authorization for the Contractor to proceed with the paving. The Contractor shall not initiate paving prior to 
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receiving authorization to proceed. Construction includes but is not necessarily limited to removal of existing 

surface, stockpile of existing aggregate base materials, asphalt surfacing materials, placement of asphalt 

concrete, seal coat of asphalt surfaces and pavement markings. 

 

 

COMPACTION 

 

Immediately after the asphalt mixture has been spread, struck off and surface irregularities adjusted, it shall be 

thoroughly and uniformly compacted by rolling. The surface shall be rolled when the mixture is in the proper 

condition and when the rolling does not cause undue displacement, cracking, or shoving. Initial rolling shall be 

done with a steel-drum roller with the drive roll operating toward the paver, and/or a suitable pneumatic tired 

roller. Initial rolling shall be completed while the bituminous mat temperature is above two hundred twenty-

five degrees (225º) Fahrenheit. Following the initial rolling at least three coverages of the pavement shall be 

completed with a pneumatic tired roller, while the mat temperature is above one hundred seventy-five degrees 

(175º) Fahrenheit. 

Final rolling shall be completed with a steel–drum roller and shall continue until roller marks and further 

compression are not evident in the pavement and specified density has been achieved. Unless otherwise 

directed, rolling shall begin at the sides and proceed longitudinally parallel to the road center line, each trip 

overlapping one-half the roller width, gradually progressing to the crown of the road. When paving in echelon 

or abutting a previously placed lane, the longitudinal joint should be rolled first followed by the regular rolling 

procedure. On superelevated curves the rolling shall begin at the low side and progress to the high side by 

overlapping of longitudinal trips parallel to the centerline. Any displacement occurring as result of the reversing 

of the direction of a roller, or from other causes, shall be corrected at once by the use of rakes and addition of 

fresh mixture when required. Care shall be exercised in rolling not to displace the line and grade of the edges of 

the asphalt mixture. To prevent adhesion of the mixture to the rollers, the wheels shall be kept properly 

moistened with water or water mixed with very small quantities of detergent or other approved material. Excess 

liquid will not be permitted. Along forms, curbs, headers, walls, and other places not accessible to the rollers, 

the mixture shall be thoroughly compacted with hot hand tampers, smoothing irons, or with mechanical 

tampers. On depressed areas, a trench roller may be used or cleated compression strips may be used under the 

roller to transmit compression to 

the depressed area. Rollers or other vehicles shall not be parked or left standing on pavement that has not 

cooled sufficiently to prevent indentation by wheels. 

 

 

WEATHER LIMITATIONS 
 

Asphalt concrete mixture shall not be placed when it is raining or when rain is imminent, on a saturated 

surface, on an unstable/yielding roadbed, when the base material is frozen, or when weather conditions 

prevent proper handling or finishing of the mixture. Asphalt concrete mixture shall not be placed unless the 

surface temperature is forty-five degrees (45º) Fahrenheit or warmer and the ambient air is at least thirty-two 

degrees (32º) Fahrenheit and not descending. Air temperature shall be measured in the shade away from heat 

sources at the paving site. 

 

PRODUCT HANDLING 
 

Protection: use all means necessary to protect the material of this section before, during and after installing 

and to protect the work of other trades. 

 

Replacements: In the event of damage, immediately make all repairs and replacements necessary to the 

satisfaction of the Project Manager at no additional cost to the Owner. 

 

SUBMITTALS: 

• Certificate of Compliance: Upon completion of all work, submit certificate signed by the 

material supplier attesting that the material, sources, grading, etc., are as specified. 

 

• Import material for replacement of saturated sub-grade shall be tested by a Geotechnical 



Bid No. 022123-Asphalt Resurface & Repairs at Multiple Sites  

laboratory to certify that the R-value is 50 or greater. Submit certification to District prior to 

import of material. 

 

 

 

 

Best management Practice (BMPs) 

 

• BMPs are scheduling of activities, prohibitions of practices, maintenance procedures and other 

management practices to prevent or reduce the discharge of pollutants. BMPs also include treatment 

requirements, operating procedures and practices to control site runoff, spillage or leaks, sludge or waste 

disposal or drainage from raw material storage. 

• The contractor shall exercise every reasonable precaution and shall conduct and schedule operations so as 

to protect all storm drain systems, storm water retention/detention basins, irrigation canals or natural 

streams located within adjacent to or in any way connected with the Project from pollution with mud, silt, 

fuels, oils bitumen’s, calcium chloride, pesticides, herbicides, and any other harmful materials whether 

emanating from storm runoff or non-storm water discharge. 

 

DUST CONTROL 
 

• Dust control shall be provided in accordance with Section 14-9.03 of the State Standard Specifications 

and as specified herein. The Contractor shall maintain dust control about the site of the work, including 

any haul roads to or from the sites, by whatever means are necessary, such as watering, sweeting or 

oiling so as to cause the least possible dust nuisance to the public. Any dust control measure ordered by 

the Engineer shall be promptly and immediately carried out. 

• The contractor shall make his own arrangements for and shall provide himself with a satisfactory water 

supply, except as the otherwise set forth in the Special Provisions. 

• The Contractor shall furnish his own equipment for transporting and applying water. Such equipment 

shall meet the approval of the District.  Water for the work may be taken from the City water system, 

but only after obtaining a meter from the City utilities Division and payment of any deposit required 

therefore. Where the Contractor is allowed to utilize the public water supply, if the City furnished meters 

is not so equipped, the Contractor shall provide an approved backflow prevention device between the 

public water supply and his equipment for applying or transporting water when the District determines 

that a backflow condition could be caused by the method or equipment used to draw water from the 

public supply 

• Contractor shall obtain a permit from the San Joaquin Valley Air Pollution Control District whenever 

such permit is required. 

• Full compensation for dust control shall be included in the lump sum about bid therefore. Where no bid 

item is provided for dust control, the cost therefore shall be included in the various bid items of work 

and no separate payment will be made therefore. 

 

PART 2 –PRODUCTS 
 

SOURCE OF SUPPLY 

• Provide paving materials from sources generally acceptable to California Department of 

Transportation. Prior to commencing work furnish Project Manager written information as to 

source of supply. 

 

MATERIALS 

• PAVEMENT: 

Aggregate Base: Class 2, ¾” maximum, in accordance to Section 26, Standard Specifications. 

Existing pavement recycled for use as aggregate base shall comply with Class 2 standards for 

aggregate base. 

• Paint Binder (tack coat): as defined in Section 39-4.02 and Section 94, Standard Specification. 

Surface Course: Type B Asphalt, ½” maximum for final lift, ¾” maximum for lower lift(s) per 

Section 39, Standard Specifications. Asphalt Binder Grade PG64-10, Design Information Bulletin 
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Number 86, California Department of Transportation. 

 

 

• SEAL COAT: 

Pavement shall be sealed with an asphalt-based emulsion with selected mineral fillers and 

blended binders. 

 

“Huntseal” as manufactured by Industrial Asphalt, Irwindale, California. 

“Plush-Tex” as manufactured by Koppers Company, Fontana, California 

“Guardtop” as manufactured by Vulcan materials Company, Fresno California 

***or District approved equal. 
 

• CRACK SEAL: 

Cracks larger than 1/4” shall be sealed with Hot-Applied, Polymetric Sealant. Hot-applied sealant 

must be a premium-quality, single-component joint sealing compound. Sealant shall be formulated 

with a balanced blend of 100% polymer, asphalt, plasticizers and inert, reinforcing fillers to 

produce a hot-pour joint sealant with excellent bonding properties, high resiliency, ductility and 

resistance to degradation from weathering. It will not become brittle at low temperatures and will 

not flow or migrate from the joint at temperatures up to 140º F (60º C). 

 

HI-SPEC – Hot-Applied Polymeric Pavement Joint Sealant 

HE093 Duroflex Hot Pour Crack Sealant 

Crafco hot-applied asphaltic crack sealant 

HI-SPEC – Hot-Applied Polymeric Pavement Joint Sealant 

 

***or District Approved Equal 
 

• PAINT: 

Quick drying high visibility water-soluble acrylic stripping paint, Stripe-Master, Wikel 

Manufacturing Company or similar by Sherwin-Willian, J.E. Bauer, PPG or ICI Paint World 

Group or equivalent. 

 

PART 3–EXECUTION 
 

CONSTRUCTION: 
 

• Subgrade: Prepare subgrade in accordance with Section 19, Standard Specification to 95% 

relative compaction. 

• Aggregate Base: Spread and compact to 95% relative compaction and uniform thickness in 

accordance with Section 26, Standard Specification. 

• Grinding: Shall conform to the provisions of Section 42, Standard Specifications 

• Asphalt Concrete: Mixed, spread and compacted in accordance with Section 39, Standard 

Specification. 

 

ASPHALT SEAL COAT: 
 

Do not commence application of seal coat for a period of twenty calendar days after asphalt concrete has been 

completed, unless otherwise directed by the District. 

• Inspection: Examine the areas and conditions under which sealer is to be applied. Correct 

conditions detrimental to the timely and proper completion of the work. Do not proceed until 

unsatisfactory conditions have been corrected. 

• Preparation: Paved areas shall be thoroughly cleaned. Brooms and power blowers are to be used 

simultaneously. 

• Application: 

After placement of asphalt concrete pavement, wait a minimum of twenty (10) calendar days prior to 

placing sealer. Apply two (2) coats of asphalt based seal coat to pavement surface. As soon as first coat 
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is dry enough to walk on without picking up, apply the second coat. If manufacturer indicates that the 

product may be diluted it may be done so up to maximum 20 percent by volume with clean fresh 

water. The total application rate shall be a minimum of 20 gallons of undiluted product per 1,000 

square feet, as directed by the Project Manager. The finished surface shall be smooth and uniform. 

Apply sealer by six-foot spread squeegee. Mixtures shall be continuously agitated. Trim edges of 

pavement by hand using squeegee blades. 

• Pavement Markings: 

Preparation: Thoroughly clean the areas where pavement markings will be applied. 

Painting: Apply the painting in accordance with the manufacturer’s published recommendations, 

using all means necessary to protect the paint surfaces until dry. All pavement striping and messages 

shall receive a minimum of two (2) coats of paint. 

Paint: paint shall conform to specification for Type P-64 paint as specified in Section 09900 of 

Standard Specification. 

 

DISPOSAL OF REMOVED MATERIALS: 
 

• All material specified for removal shall be removed from the site and disposed of off-site in 

accordance with Federal, State and Local ordinances and regulations. Material to be disposed of off-

site must be removed from the site immediately after demolition. Contractor shall be responsible for 

all fee and permits. 

 
SPECIAL CONDITIONS: 

 
 

1. Close Out Documentation: must provide the District with Warranties, Maintenance Instructions and any 

pertinent guidelines – where applicable 

 

2. Time of Completion: The District has determined time of completion to be no later than August 6, 2023. 

 
3. Schedule of Work: 

a. Notice to Proceed Date: June 12, 2023 

b. Completion Date: August 4, 2023  

c. Hours of Work: 6:00 A.M to 5:00 P.M. 

 

4. Low bid determination: Low bid will be determined by total of Base bid and all completed forms and Job – 

Walk attendance. 

 

5. BSK Fresno is the analytical testing lab that will check compaction.  

 

 

6. Project locations are: 

 

a. Ripperdan Community Day School 26133 Avenue 7 

b. Eastin-Arcola Elementary 29551 Avenue 8 

c. Parkwood Elementary1150 E. Pecan 

d. Pershing Elementary 1505 Ellis Street 

 
 
 
 
 

  


