

MADERA UNIFIED SCHOOL DISTRICT 1902 Howard Road Madera CA 93637 (559) 675-4500 (559) 675-1186 Fax www.madera.k12.ca.us

### **Board of Trustees:**

President: Al Galvez

<u>Clerk</u>: Ed McIntyre

### <u>Trustees</u>:

Ricardo Arredondo Brent Fernandes Philip Huerta Ruben Mendoza Ray G. Seibert

## **SUPERINTENDENT:** Todd Lile

# Addendum No. 1 Bid No. 030118 Asphalt Rehabilitation at Various School Sites

### **NOTICE TO ALL VENDORS:**

This Addendum is attached to and made a part of the above entitled specifications for Madera Unified School District for Bid No. 030118 with a due date of April 10, 2018

Bid Section No. 1-Chavez Elementary School @ 9:00 AM,

Bid Section No. 2-Coyote Lane @ 9:15 AM,

Bid Section No. 3-La Vina Elementary School @ 9:30 AM.

All changes and/or clarifications will appear in bold type and deletions will be struck out within a sentence.

#### **Bonds Clarification:**

One Bid Bond submitted for the total of the projects that the contractor will be bidding.

See attached maps as part of this addendum

General Information:

- Madera Unified will provide restrooms
- Contractor is responsible to bring water
- If Summer School is in session, the contractor is responsible for blocking off work areas.
- No painting of curbs

Bid Section No. 1 – Chavez

Section E (bus lane) should read: BUS ONLY

1. Who will be responsible for moving the benches on the blacktop?

MUSD M&O will remove benches.

Bid Section No. 2 – Coyote Lane

Crack fill and seal to first line on crosswalk

### Bid Section No. 3 – La Vina


- B. Reseal and restripe Crack fill, seal, and restripe.
- b1. Remove and replace 1'x160' from edge and line with 2x4 pressure treated board.
- b2. Remove and Replace 1'x160' from edge and line with 2x4 pressure treated board.
- Alternate bid (This bid may or may not be awarded)
  - Section C Crack fill, seal, remove and replace 20x30, and restripe. remove and replace, restripe.
  - $\circ$  c1. install 1 5/8 pipe sleeve for center double gate drop bar.


Signature		
Date	 	

Coyote Lane

Revised


A. Crack fill, seal, and restripe.





Addition Section B.

Section B.



La Vina Elementary

Alternate Bid
Section C. Remove and replace, Restripe
.c1. Install 15/8 pipe sleeve for center double gate drop bar.

